

ADDENDUM NO. 1, April 26, 2007

RE: Reroof Gymnasium East Clayton Elementary School
Merik No. 0654

FROM: Merik Incorporated
3225 Shallowford Rd.
Suite 820
Marietta, GA 30062
770/565-3016

TO: Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated April 2, 2007. Acknowledge receipt of this Addendum on the Bid Form. Failure to do so may subject Bidder to disqualification.

This Addendum consists of one page.

CHANGES TO PRIOR ADDENDA:

CHANGES TO BIDDING REQUIREMENTS:

1. Section 00700 Construction Contract, Article 5, paragraph 5.1 -Time for Contractor's Performance. "The Contractor shall accomplish Substantial Completion of the Project on or before AUGUST 17, 2007. The Notice to Proceed will be issued by JUNE 6, 2007. The specified bonds, insurance certificates, and submittal items must be submitted and accepted before the work begins."

CHANGES TO CONDITIONS OF THE CONTRACT:

CHANGES TO SPECIFICATIONS:

1. Section 07600 Part 2.06, add new item H. "Wall louvers shall be model LSA 6D38 with bird screen as manufactured by Nystrom Airline Louvers, Inc., phone 800-781-3491."
2. Section 07600 Part 3.02, add new item I. "LOUVERED WALL SCREEN: Remove and dispose of three (3) existing wall screens from the high roof walls of gymnasium. Install the new louvered wall screens according to the manufacturer's instructions. Anchor the flanges to the masonry walls using the approved fasteners. Install sealant at the edges of the flanges and tool to shed water."

CHANGES TO DRAWINGS:

END OF ADDENDUM

file: 0654_2